SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 140 CONTRACT ID : R -26254-A
LETTING DATE :

SECTION NO. 0001 ENHANCEMENT, STREETSCAPE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 2.000 EACH
3 105-07040 FIELD OFFICE, C 9.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 9.000 MOS
6 105-08523 RADIO SERVICE 18.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-01015 CLEARING AND GRUBBING LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 151.110 SYS
13 202-02245 TREE, 6 IN., REMOVE 2.000 EACH
14 202-02279 CURB AND GUTTER, REMOVE 1,379.000 LFT
15 202-52710 SIDEWALK, CONCRETE, REMOVE 2,002.000 SYS
16 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 26.000 EACH
17 210-04181 BICYCLE RACK 9.000 EACH
18 210-07242 POWER 1.000 EACH
19 210-07707 PLANTER 303.000 LFT
20 306-08034 MILLING, ASPHALT, 1 1/2 IN. 7,230.000 SYS
21 402-07433 HMA SURFACE, TYPE B 597.000 TON
22 406-05520 ASPHALT FOR TACK COAT 2.000 TON
23 604-05250 PREFORMED JOINT MATERIAL, 1/2 IN. 3,550.000 LFT
24 604-07894 CURB RAMP, CONCRETE, A 123.250 SYS
25 604-07897 CURB RAMP, CONCRETE, C 8.500 SYS
26 604-90256 SIDEWALK, CONCRETE, 6 IN. 14.000 SYS
27 604-91531 SIDEWALK, CONCRETE, 4 IN. 1,628.100 SYS
28 605-06090 CURB, INTEGRAL, CONCRETE 272.000 LFT
29 605-06140 CURB AND GUTTER, CONCRETE 1,463.000 LFT
30 610-08446 PCCP FOR APPROACHES, 6 IN. 73.000 SYS
31 611-03671 TRASH RECEPTACLE 16.000 EACH
32 621-06570 TOP SOIL 218.000 CYS
33 621-06575 SODDING, NURSERY 382.000 SYS
34 621-98038 MULCH, HARDWOOD SHREDDED BARK 11.500 CYS
35 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER 22.000 EACH
36 622-05640 PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN. 27.000 EACH
37 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 35.000 EACH
38 622-05654 PLANT, PERENNIAL 489.000 EACH
39 712-03812 BENCH 8.000 EACH
40 720-04790 CASTING 29.000 EACH
41 801-06640 CONSTRUCTION SIGN, A 36.000 EACH
42 801-06775 MAINTAINING TRAFFIC LUMP LUMP
43 802-03896 BOLLARD 8.000 EACH
44 805-04757 SIGNAL 15.000 EACH
45 805-04971 GROUNDING ROD 33.000 EACH
46 805-04973 CONDUIT 30.000 LFT
47 805-04973 CONDUIT 55.000 LFT

48 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 900.000 LFT



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER : 140 CONTRACT ID : R -26254-A
LETTING DATE :

SECTION NO. 0001 ENHANCEMENT, STREETSCAPE

49 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 300.000 LFT
50 807-04443 CONDUIT 3,500.000 LFT
51 807-04651 WIRE 6,500.000 LFT
52 807-04651 WIRE 2,000.000 LFT
53 807-04651 WIRE 9,500.000 LFT
54 807-04653 LIGHTING FOUNDATION 26.000 EACH
55 807-04654 LIGHT POLE 26.000 EACH
56 807-04654 LIGHT POLE 52.000 EACH
57 807-04962 LIGHT 26.000 EACH
58 807-06796 ELECTRIC 8.000 EACH
59 807-86915 CONNECTOR KIT, FUSED 26.000 EACH
60 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 850.000 LFT
61 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,710.000 LFT
62 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 190.000 LFT
63 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 1,160.000 LFT
64 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 6.000 EACH

65 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 6.000 EACH



SCHEDULE OF PAY ITEMS PAGE 3
CALL ORDER : 150 CONTRACT ID : R -27504-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 UTILITY RELOCATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 60.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 2.000 DOL
6 108-01614 PARTNERING OVERHEAD LUMP LUMP
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 203-02000 EXCAVATION, COMMON 3,647.000 m3
13 203-02080 LINEAR GRADING 0.650 km
14 205-03371 SEDIMENT REMOVE 37.000 m3
15 205-06934 TEMPORARY MULCHING 1.600 Mg
16 205-06937 TEMPORARY SILT FENCE 180.000 m

17 207-07498 SUBGRADE TREATMENT, TYPE A 8,676.000 m2
18 211-07454 STRUCTURE BACKFILL 1,553.900 m3
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 13.100 Mg
20 303-07449 COMPACTED AGGREGATE, NO. 73 31.200 Mg
21 401-06264 PROFILOGRAPH, HMA LUMP LUMP
22 401-07333 QC/QA-HMA, 2, 76, SURFACE, 9.5 mm 422.200 Mg
23 401-07402 QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm 928.900 Mg
24 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 2,441.900 Mg
25 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 836.600 Mg
26 402-07433 HMA SURFACE, TYPE B 45.600 Mg
27 406-05520 ASPHALT FOR TACK COAT 8.660 Mg
28 604-06070 SIDEWALK, CONCRETE 1,946.000 m2
29 604-07894 CURB RAMP, CONCRETE, A 21.000 m2
30 604-07896 CURB RAMP, CONCRETE, B 25.000 m2
31 604-07900 CURB RAMP, CONCRETE, F 49.000 m2
32 604-07901 CURB RAMP, CONCRETE, G 45.000 m2
33 604-07902 CURB RAMP, CONCRETE, H 40.000 m2
34 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 1,217.000 m
35 610-07487 HMA FOR APPROACHES, TYPE B 1,415.600 Mg
36 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 356.000 m2
37 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
38 621-06557 SEED MIXTURE, T 14.000 kg
39 621-06567 WATER 54.000 kL
40 621-06575 SODDING, NURSERY 2,969.000 m2
41 715-04612 PIPE 181.000 m
42 715-04612 PIPE 1,587.000 m
43 715-04612 PIPE 884.000 m
44 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 1,261.000 m
45 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 32.000 m
46 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 131.200 m
47 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 18.800 m
48 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 257.600 m
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CALL ORDER : 150 CONTRACT ID : R -27504-A
LETTING DATE :

SECTION NO. 0001 UTILITY RELOCATION

49 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 42.400 m
50 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 47.600 m
51 715-05155 PIPE, TYPE 2, CIRCULAR, 675 mm 401.100 m
52 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 126.000 m
53 715-06377 SERVICE LATERAL 777.000 m
54 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 427.600 Mg
55 715-46030 PIPE END SECTION, 750 mm 1.000 EACH
56 718-52610 AGGREGATE FOR UNDERDRAINS 288.000 m3
57 718-99153 GEOTEXTILES FOR UNDERDRAIN 2,126.000 m2
58 720-03194 MANHOLE 25.000 EACH
59 720-44296 CAP INLET 3.000 EACH
60 720-45410 MANHOLE, C4 6.000 EACH
61 720-94612 MANHOLE, K4 2.000 EACH
62 720-95422 MANHOLE, J4 10.000 EACH
63 720-98174 INLET, B15 18.000 EACH
64 720-98555 INLET, C15 4.000 EACH
65 732-03942 HYDRANT 7.000 EACH
66 732-03943 WATER VALVE 1.000 EACH
67 732-03943 WATER VALVE 3.000 EACH
68 732-03943 WATER VALVE 1.000 EACH
69 732-04838 SERVICE LINE, K, COPPER, 19mm, 490.000 EACH
70 732-04926 VALVE 1.000 EACH
71 732-04926 VALVE 2.000 EACH
72 732-04926 VALVE 1.000 EACH
73 732-04926 VALVE 1.000 EACH
74 732-04987 CONNECTION 2.000 EACH
75 732-04994 METER 67.000 EACH
76 801-04308 ROAD CLOSURE SIGN ASSEMBLY 16.000 EACH
77 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26.000 EACH
78 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
79 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
80 801-06775 MAINTAINING TRAFFIC LUMP LUMP
81 801-07118 BARRICADE, 111-A 76.200 m
82 801-07119 BARRICADE, 111-B 28.800 m
83 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 224 .300 m
84 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 26.740 m2
85 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 0.810 m2
86 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 69.000 m
87 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 1,126.000 m
88 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 13.000 m
89 808-95933 CURB PAINTING, YELLOW 81.000 m
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CALL ORDER : 158 CONTRACT ID : R -27623-B
LETTING DATE :

SECTION NO. 0001 ENHANCEMENT, BIKE/PEDESTRIAN TRAIL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-52710 SIDEWALK, CONCRETE, REMOVE 63.000 SYS
8 202-90747 RETAINING WALL, REMOVE 302.000 LFT
9 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
10 203-02000 EXCAVATION, COMMON 3,843.000 CYS
11 205-06933 TEMPORARY DITCH INLET PROTECTION 5.000 EACH
12 205-06937 TEMPORARY SILT FENCE 4,730.000 LFT
13 211-07454 STRUCTURE BACKFILL 810.000 CYS
14 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,280.000 TON
15 303-07449 COMPACTED AGGREGATE, NO. 73 85.000 TON
16 303-07662 STONE 390.000 TON
17 306-08043 MILLING, TRANSITION 764.000 SYS
18 402-07432 HMA SURFACE, TYPE A 1,165.000 TON
19 402-07440 HVA BASE, TYPE A 1,540.000 TON
20 406-05520 ASPHALT FOR TACK COAT 3.000 TON
21 601-03970 RAILING, WOOD, 4 FT. 6 IN. 346.000 LFT
22 603-04244 GATE 5.000 EACH
23 603-92636 FENCE, CHAIN LINK, 72 IN. 214.000 LFT
24 604-07897 CURB RAMP, CONCRETE, C 27.000 SYS
25 604-07902 CURB RAMP, CONCRETE, H 3.000 SYS
26 604-07903 CURB RAMP, CONCRETE, K 35.000 SYS
27 604-91531 SIDEWALK, CONCRETE, 4 IN. 993.000 SYS
28 610-07486 HVMA FOR APPROACHES, TYPE A 129.000 TON
29 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
30 615-06496 PARKING BARRIER 34.000 EACH
31 616-02320 GEOTEXTILES 60.000 SYS
32 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
33 621-02166 MULCHED SEEDING, SPECIAL CLASS 7,597.000 SYS
34 621-06545 FERTILIZER 1.000 TON
35 621-06554 SEED MIXTURE, U 146.000 LBS
36 621-06565 MULCHING MATERIAL 4.000 TON
37 621-06567 WATER 32.000 KGAL
38 621-06575 SODDING, NURSERY 8,110.000 SYS
39 621-93582 MULCH, STONE 19.000 CYS
40 622-05625 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, OVER 48 TO 19.000 EACH
41 622-05641 PLANT, DECIDUOUS SHRUB, OVER 36 TO 48 IN. 39.000 EACH
42 622-98200 SIGN, DO NOT DISTURB 4.000 EACH
43 701-06027 TEST PILE 2.000 EACH
44 701-51145 PILES, TIMBER, FURNISHED 1,080.000 LFT
45 701-51150 PILES, TIMBER, DRIVEN 1,080.000 LFT
46 711-98897 DEADMAN ANCHORS LUMP LUMP
47 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 748.000 LFT

48 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 234.000 LFT
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CALL ORDER : 158 CONTRACT ID : R -27623-B
LETTING DATE :

SECTION NO. 0001 ENHANCEMENT, BIKE/PEDESTRIAN TRAIL

49 715-05696 PIPE, REINFORCED CONCRETE, 11, DO.3=50, 12 IN. 164.000 LFT
50 715-46000 PIPE END SECTION, 12 IN. 11.000 EACH
51 718-06531 OUTLET PROTECTOR, 3 7.000 EACH
52 718-52610 AGGREGATE FOR UNDERDRAINS 106.000 CYS
53 718-99153 GEOTEXTILES FOR UNDERDRAIN 457.000 SYS
54 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
55 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
56 801-06775 MAINTAINING TRAFFIC LUMP LUMP
57 801-07119 BARRICADE, 111-B 120.000 LFT
58 802-03821 SIGN, SHEET WITH LEGEND 12.000 EACH
59 802-03821 SIGN, SHEET WITH LEGEND 6.000 EACH
60 802-04675 TRAIL MARKERS LUMP LUMP
61 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 348.000 LFT
62 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 376.000 SFT
63 802-93494 POST, ROUND, GALVANIZED 650.000 LFT
64 802-96248 POST, WOOD, 4 IN. X 4 IN. 454 .000 LFT
65 808-03441 PAVEMENT MESSAGE MARKINGS, PAINT, WORD (BIKE) 1.000 EACH
66 808-03442 PAVEMENT MESSAGE MARKINGS, PAINT, BIKE SYMBOL 5.000 EACH
67 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 5,970.000 LFT
68 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,769.000 LFT
69 808-06723 PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW 4.000 EACH
70 808-06723 PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW 7.000 EACH
71 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN. 111.000 LFT
72 808-08258 TRANSVERSE MARKINGS 675.000 LFT
73 808-75007 LINE, PAINT, SOLID, WHITE, 6 IN. 287.000 LFT
74 808-75015 LINE, PAINT, SOLID, WHITE, 12 IN. 113.000 LFT

75 808-97222 PAVEMENT MESSAGE MARKINGS, PAINT, HANDICAP SYMBOL 3.000 EACH
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CALL ORDER : 170 CONTRACT ID : R -28278-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02255 TREE, 18 IN., REMOVE 1.000 EACH
8 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
9 202-91385 INLET, REMOVE 1.000 EACH
10 202-96133 PIPE, REMOVE 516.000 LFT
11 203-02000 EXCAVATION, COMMON 2,151.000 CYS
12 203-02070 BORROW 6,630.000 CYS
13 203-51223 EXCAVATION, WATERWAY 2,890.000 CYS
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 101.570 TON
15 205-06933 TEMPORARY DITCH INLET PROTECTION 26.000 EACH
16 205-06937 TEMPORARY SILT FENCE 830.000 LFT
17 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 90.000 CYS
18 207-08264 SUBGRADE TREATMENT, TYPE 11 12,270.000 SYS
19 211-06467 AGGREGATE FOR END BENT BACKFILL 33.600 CYS
20 211-07454 STRUCTURE BACKFILL 598.900 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,299.000 TON
22 302-07455 DENSE GRADED SUBBASE 44.000 CYS
23 303-01180 COMPACTED AGGREGATE, NO. 53 50.100 TON
24 304-07489 HMA PATCHING, TYPE A 22.900 TON
25 304-07492 WIDENING WITH HMA, TYPE A 19.000 TON
26 306-08034 MILLING, ASPHALT, 1 1/2 IN. 419.400 SYS
27 401-06264 PROFILOGRAPH, HMA LUMP LUMP
28 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 863.000 TON
29 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 751.000 TON
30 401-07422 QC/QA-HMA, 1, 64, BASE, 19.0 mm 3,571.000 TON
31 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 1,473.000 TON
32 406-05520 ASPHALT FOR TACK COAT 10.230 TON
33 601-01128 GUARDRAIL TRANSITION TYPE WGB 4.000 EACH
34 601-05071 GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7 1.000 EACH
35 601-06037 GUARDRAIL END TREATMENT, 1 3.000 EACH
36 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 200.000 LFT
37 602-06729 BARRIER DELINEATOR 12.000 EACH
38 605-06140 CURB AND GUTTER, CONCRETE 763.000 LFT
39 605-06145 CURB AND GUTTER, B, CONCRETE 98.900 LFT
40 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 264.200 SYS
41 610-07486 HMA FOR APPROACHES, TYPE A 970.400 TON
42 610-07712 PCCP FOR APPROACHES, 6 IN. 478.000 SYS
43 611-06497 MAILBOX ASSEMBLY, SINGLE 28.000 EACH
44 615-06490 RIGHT OF WAY MARKER 39.000 EACH
45 615-06505 MONUMENT, B 4.000 EACH
46 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
47 616-02320 GEOTEXTILES 1,710.000 SYS

48 616-05688 RIPRAP, CLASS 1 1,070.000 TON
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CALL ORDER : 170 CONTRACT ID : R -28278-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 616-06405 RIPRAP, REVETMENT 115.000 TON
50 616-06451 RIPRAP, UNIFORM 199.000 TON
51 621-06575 SODDING, NURSERY 16,681.000 SYS
52 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN. 50.000 EACH
53 701-51195 PILE, STEEL H, HP 12 X 53 730.000 LFT
54 701-91792 PILE TIP, STEEL H 30.000 EACH
55 702-51005 CONCRETE, A, SUBSTRUCTURE 112.400 CYS
56 702-51015 CONCRETE, B, FOOTINGS 13.800 CYS
57 703-06029 REINFORCING BARS, EPOXY COATED 91,646.000 LBS
58 704-51002 CONCRETE, C, SUPERSTRUCTURE 265.900 CYS
59 706-05733 CONCRETE BRIDGE RAILING TRANSITION, WBC 4.000 EACH
60 706-51020 CONCRETE, C, RAILING 27.000 CYS
61 707-05973 STRUCTURAL MEMBERS, CONCRETE BOX BEAM, CB, 27 IN. X 36 IN. 2,355.000 SFT
62 709-51821 SURFACE SEAL LUMP LUMP
63 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN. 2.000 EACH
64 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 4,666.000 LFT
65 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 411.500 LFT
66 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,401.000 LFT
67 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 1,843.000 LFT
68 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 841.000 LFT
69 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 414.000 LFT
70 715-05407 PIPE, END BENT DRAIN, 6 IN. 116.000 LFT
71 715-46005 PIPE END SECTION, 15 IN. 1.000 EACH
72 715-46010 PIPE END SECTION, 18 IN. 2.000 EACH
73 715-46020 PIPE END SECTION, 24 IN. 1.000 EACH
74 715-91361 PIPE, PVC, 6 IN. 30.000 LFT
75 715-99384 PIPE, REINFORCED CONCRETE, 15 IN. 2.000 LFT
76 718-06528 OUTLET PROTECTOR, 1 2.000 EACH
77 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,281.000 LFT
78 718-52610 AGGREGATE FOR UNDERDRAINS 369.800 CYS
79 718-99153 GEOTEXTILES FOR UNDERDRAIN 3,554.800 SYS
80 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
81 720-45205 CATCH BASIN, A2 19.000 EACH
82 720-45265 PIPE CATCH BASIN, 15 IN. 3.000 EACH
83 720-45270 PIPE CATCH BASIN, 18 IN. 3.000 EACH
84 720-45410 MANHOLE, C4 2.000 EACH
85 720-90984 MANHOLE, C2 1.000 EACH
86 720-91352 CATCH BASIN, F7 1.000 EACH
87 720-98174 INLET, B15 1.000 EACH
88 720-98555 INLET, C15 1.000 EACH
89 720-99416 CATCH BASIN, B15 1.000 EACH
90 720-99417 CATCH BASIN, C15 1.000 EACH
91 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
92 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
93 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
94 801-06775 MAINTAINING TRAFFIC LUMP LUMP
95 801-07118 BARRICADE, 111-A 48.000 LFT

96 801-07119 BARRICADE, 111-B 24.000 LFT
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CALL ORDER : 170 CONTRACT ID : R -28278-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

97 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 114.300 LFT
98 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 63.000 SFT
99 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 21.500 SFT
100 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 436.000 LFT
101 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 436.000 LFT
102 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,375.000 LFT
103 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 4,188.000 LFT
104 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 104.000 LFT

105 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 59.000 EACH
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CALL ORDER : 180 CONTRACT ID : R -28418-A
LETTING DATE :

SECTION NO. 0001 ROAD AND BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02241 GUARDRAIL, REMOVE 193.000 m
9 202-02271 HEADWALL, REMOVE 9.000 EACH
10 202-02279 CURB AND GUTTER, REMOVE 136.000 m
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 202-51368 SLOPEWALL, REMOVE 98.000 m2
13 202-52710 SIDEWALK, CONCRETE, REMOVE 12.000 m2
14 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 12.000 EACH
15 202-91385 INLET, REMOVE 1.000 EACH
16 202-93047 MANHOLE, REMOVE 1.000 EACH
17 202-96133 PIPE, REMOVE 94.000 m
18 203-02000 EXCAVATION, COMMON 3,842.000 m3
19 203-02070 BORROW 3,320.000 m3
20 203-51223 EXCAVATION, WATERWAY 54.800 m3
21 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 12.000 Mg
22 205-06933 TEMPORARY DITCH INLET PROTECTION 24.000 EACH
23 205-06936 TEMPORARY SEDIMENT TRAP 15.000 Mg
24 205-06937 TEMPORARY SILT FENCE 1,520.000 m
25 207-08268 SUBGRADE TREATMENT, TYPE 1V 19,382.000 m2
26 211-06467 AGGREGATE FOR END BENT BACKFILL 32.400 m3
27 211-07454 STRUCTURE BACKFILL 269.000 m3
28 213-52830 FLOWABLE MORTAR 72.000 m3
29 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,123.000 Mg
30 302-07455 DENSE GRADED SUBBASE 23.400 m3
31 306-08034 MILLING, ASPHALT, 38 mm 265.000 m2
32 401-06264 PROFILOGRAPH, HMA LUMP LUMP
33 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 1,199.000 Mg
34 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 2,017.000 Mg
35 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 5,717.000 Mg
36 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 2,827.000 Mg
37 402-07432 HMA SURFACE, TYPE A 488.000 Mg
38 402-07440 HVA BASE, TYPE A 1,464.000 Mg
39 406-05520 ASPHALT FOR TACK COAT 14.600 Mg
40 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
41 601-01740 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4 1.000 EACH
42 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
43 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 114.300 m
44 602-06729 BARRIER DELINEATOR 8.000 EACH
45 604-05528 SIDEWALK, HMA 4.000 Mg
46 604-07901 CURB RAMP, CONCRETE, G 12.300 m2
47 605-06140 CURB AND GUTTER, CONCRETE 31.000 m

48 605-97937 CURB AND GUTTER, CONCRETE, ROLL 61.000 m
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CALL ORDER : 180 CONTRACT ID : R -28418-A
LETTING DATE :

SECTION NO. 0001 ROAD AND BRIDGE REHABILITATION

49 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 155.600 m2
50 610-07486 HMA FOR APPROACHES, TYPE A 633.000 Mg
51 610-07487 HMA FOR APPROACHES, TYPE B 662.000 Mg
52 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 332.000 m2
53 611-06497 MAILBOX ASSEMBLY, SINGLE 31.000 EACH
54 615-06505 MONUMENT, B 10.000 EACH
55 615-06527 MONUMENT, SECTION CORNER 4.000 EACH
56 616-02320 GEOTEXTILES 816.000 m2
57 616-06405 RIPRAP, REVETMENT 569.000 Mg
58 616-06451 RIPRAP, UNIFORM 108.000 Mg
59 621-06560 MULCHED SEEDING, U 2,406.000 m2
60 621-06567 WATER 183.000 kL
61 621-06574 SODDING 24.800 m2
62 621-06575 SODDING, NURSERY 10,145.000 m2
63 701-98647 PILE, CONCRETE, STEEL SHELL ENCASED, 5.16 mm, 356 mm 102.000 m
64 702-51005 CONCRETE, A, SUBSTRUCTURE 21.600 m3
65 702-51863 FIELD DRILLED HOLE IN CONCRETE 192.000 EACH
66 703-51030 REINFORCING STEEL 2,014.000 kg
67 703-51032 REINFORCING STEEL, EPOXY COATED 16,190.000 kg
68 704-51002 CONCRETE, C, SUPERSTRUCTURE 69.400 m3
69 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
70 706-51020 CONCRETE, C, RAILING 12.200 m3
71 707-05984 STRUCTURAL MEMBERS, CONCRETE I-BEAM, 111, 1143 mm X 406 mm 48.770 m
72 709-51821 SURFACE SEAL LUMP LUMP
73 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 2,722.000 m
74 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 200.000 m
75 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 296.500 m
76 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 326.000 m
77 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 93.000 m
78 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 168.000 m
79 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 29.600 m
80 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 9.500 m
81 715-05343 PIPE, TYPE 2, DEFORMED, MIN. AREA 1.08 m2 215.000 m
82 715-05407 PIPE, END BENT DRAIN, 150 mm 35.000 m
83 715-07090 CONCRETE ANCHOR, MIN. AREA 1.08 m2 2.000 EACH
84 715-46000 PIPE END SECTION, 300 mm 1.000 EACH
85 715-46005 PIPE END SECTION, 375 mm 7.000 EACH
86 718-06529 OUTLET PROTECTOR, 2 5.000 EACH
87 718-52610 AGGREGATE FOR UNDERDRAINS 572.000 m3
88 718-99153 GEOTEXTILES FOR UNDERDRAIN 7,815.000 m2
89 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 3.000 EACH
90 720-45030 INLET, E7 5.000 EACH
91 720-45035 INLET, F7 14.000 EACH
92 720-45040 INLET, G7 5.000 EACH
93 720-92883 MANHOLE, M4, MODIFIED 3.000 EACH
94 720-98174 INLET, B15 1.000 EACH
95 720-98555 INLET, C15 1.000 EACH
96 801-04308 ROAD CLOSURE SIGN ASSEMBLY 11.000 EACH
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CALL ORDER : 180 CONTRACT ID : R -28418-A
LETTING DATE :

SECTION NO. 0001 ROAD AND BRIDGE REHABILITATION

97 801-06625 DETOUR ROUTE MARKER ASSEMBLY 27.000 EACH
98 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
99 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
100 801-06775 MAINTAINING TRAFFIC LUMP LUMP
101 801-07118 BARRICADE, I111-A 50.400 m
102 801-07119 BARRICADE, 111-B 14.400 m
103 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 73.100 m
104 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 5.222 m2
105 808-03631 LINE, EPOXY, SOLID, WHITE, 100 mm 74.400 m
106 808-03632 LINE, EPOXY, SOLID, YELLOW, 100 mm 74.400 m
107 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 3,372.000 m
108 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 2,821.000 m
109 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 54.000 m
110 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 1.000 EACH
111 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 1.000 EACH
112 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 150.000 EACH
113 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 380.000 m

114 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 300 mm 56.000 m
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CALL ORDER : 190 CONTRACT ID : R -28432-A
LETTING DATE :

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
9 203-02000 EXCAVATION, COMMON 978.000 CYS
10 203-02070 BORROW 665.000 CYS
11 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 40.000 TON
12 205-06932 TEMPORARY CHECK DAM, STRAW BALES 100.000 LFT
13 207-08265 SUBGRADE TREATMENT, TYPE I1A 2,999.300 SYS
14 211-07454 STRUCTURE BACKFILL 96.300 CYS
15 213-04324 FLOWABLE FILL 107.400 CYS
16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 441.300 TON
17 306-08037 MILLING, ASPHALT, 3 IN. 41.500 SYS
18 402-07433 HMA SURFACE, TYPE B 226.800 TON
19 402-07438 HMA INTERMEDIATE, TYPE B 378.000 TON
20 402-07441 HVA BASE, TYPE B 1,191.400 TON
21 406-05520 ASPHALT FOR TACK COAT 1.390 TON
22 601-01701 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 2 1.000 EACH
23 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
24 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
25 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 631.250 LFT
26 610-07486 HMA FOR APPROACHES, TYPE A 14.300 TON
27 615-06490 RIGHT OF WAY MARKER 15.000 EACH
28 615-06505 MONUMENT, B 2.000 EACH
29 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
30 616-02320 GEOTEXTILES 577.000 SYS
31 616-06405 RIPRAP, REVETMENT 489.000 TON
32 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
33 621-06559 MULCHED SEEDING, R 3,205.000 SYS
34 621-06575 SODDING, NURSERY 133.300 SYS
35 714-26718 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 6 FT. 72.500 LFT
36 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN. 4.000 EACH
37 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 177.000 LFT
38 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
39 723-06660 WINGWALL 45.500 SYS
40 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
41 801-06625 DETOUR ROUTE MARKER ASSEMBLY 33.000 EACH
42 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
43 801-06645 CONSTRUCTION SIGN, B 19.000 EACH
44 801-06775 MAINTAINING TRAFFIC LUMP LUMP
45 801-07118 BARRICADE, 111-A 240.000 LFT
46 801-07119 BARRICADE, 111-B 240.000 LFT
47 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,800.000 LFT

48 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,800.000 LFT
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CALL ORDER 194 CONTRACT ID : R -28466-A
LETTING DATE :

SECTION NO. 0001 NEW ROAD CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 203-02000 EXCAVATION, COMMON 997.000 CYS
6 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
7 205-06937 TEMPORARY SILT FENCE 1,051.000 LFT
8 207-08262 SUBGRADE TREATMENT, TYPE I 6,219.000 SYS
9 211-07454 STRUCTURE BACKFILL 357.000 CYS
10 303-01180 COMPACTED AGGREGATE, NO. 53 302.000 TON
11 304-07490 HMA PATCHING, TYPE B 15.000 TON
12 306-08034 MILLING, ASPHALT, 1 1/2 IN. 357.000 SYS
13 402-07433 HMA SURFACE, TYPE B 437.000 TON
14 402-07438 HMA INTERMEDIATE, TYPE B 679.000 TON
15 402-07441 HVA BASE, TYPE B 2,299.000 TON
16 406-05520 ASPHALT FOR TACK COAT 4.000 TON
17 604-07897 CURB RAMP, CONCRETE, C 15.000 SYS
18 604-07901 CURB RAMP, CONCRETE, G 10.000 SYS
19 604-91531 SIDEWALK, CONCRETE, 4 IN. 698.000 SYS
20 605-06120 CURB, CONCRETE 817.000 LFT
21 605-06140 CURB AND GUTTER, CONCRETE 2,121.000 LFT
22 615-06505 MONUMENT, B 5.000 EACH
23 621-06574 SODDING 3,082.000 SYS
24 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 652.000 LFT
25 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 214.000 LFT
26 720-45035 INLET, F7 1.000 EACH
27 720-45045 INLET, J10 3.000 EACH
28 720-45410 MANHOLE, C4 4.000 EACH
29 720-98174 INLET, B15 3.000 EACH
30 720-98555 INLET, C15 7.000 EACH
31 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
32 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
33 801-06775 MAINTAINING TRAFFIC LUMP LUMP
34 801-07119 BARRICADE, 111-B 192.000 LFT
35 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 60.000 LFT
36 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 30.200 SFT
37 805-01842 HANDHOLE, SIGNAL 2.000 EACH
38 805-03793 DETECTOR CARD RACK AND DETECTOR MODULES 1.000 EACH
39 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 165.000 LFT
40 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 560.000 LFT
41 805-78746 PREFORMED LOOP DETECTORS 550.000 LFT
42 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 1.000 EACH
43 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 220.000 LFT
44 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 214.000 LFT
45 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,493.000 LFT
46 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 105.000 LFT
47 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 213.000 LFT

48 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 3.000 EACH
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49 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 3.000 EACH
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CALL ORDER : 200 CONTRACT ID : R -28549-A
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 20.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 292.740 m2
8 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
9 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
10 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 4.000 EACH
11 202-86946 HANDHOLE, REMOVE 1.000 EACH
12 202-90277 DETECTOR HOUSING, REMOVE 3.000 EACH
13 203-02000 EXCAVATION, COMMON 17,103.900 m3
14 205-06932 TEMPORARY CHECK DAM, STRAW BALES 121.000 m
15 205-06933 TEMPORARY DITCH INLET PROTECTION 9.000 EACH
16 205-06937 TEMPORARY SILT FENCE 931.000 m
17 207-08268 SUBGRADE TREATMENT, TYPE 1V 15,231.300 m2
18 211-07454 STRUCTURE BACKFILL 1,084.730 m3
19 213-08058 FLOWABLE BACKFILL 93.250 m3
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,521.030 Mg
21 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 MM 1,405.470 Mg
22 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 3,710.670 Mg
23 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 2,789.300 Mg
24 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 2,585.510 Mg
25 401-07428 QC/QA-HMA, 3, 70, BASE, 19.0 mm 2,322.630 Mg
26 406-05520 ASPHALT FOR TACK COAT 16.700 Mg
27 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
28 601-99123 GUARDRAIL TRANSITION, GP 4.000 EACH
29 603-06060 FENCE, FARM FIELD, RESET 250.000 m
30 603-95104 FENCE GATE, FARM FIELD, RESET 2.000 EACH
31 604-07900 CURB RAMP, CONCRETE, F 49.220 m2
32 604-07901 CURB RAMP, CONCRETE, G 30.180 m2
33 604-07902 CURB RAMP, CONCRETE, H 4.880 m2
34 604-07903 CURB RAMP, CONCRETE, K 29.160 m2
35 604-91531 SIDEWALK, CONCRETE, 100 mm 3,272.560 m2
36 605-06120 CURB, CONCRETE 23.600 m
37 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 2,599.160 m
38 607-06335 PAVED SIDE DITCH, A 144 .670 m
39 610-07487 HMA FOR APPROACHES, TYPE B 1,044.940 Mg
40 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 1,722.300 m2
41 611-06497 MAILBOX ASSEMBLY, SINGLE 15.000 EACH
42 611-06498 MAILBOX ASSEMBLY, DOUBLE 6.000 EACH
43 614-06480 HEADER, CEMENT CONCRETE, C 33.700 m
44 615-06490 RIGHT OF WAY MARKER 86.000 EACH
45 615-06505 MONUMENT, B 11.000 EACH
46 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
47 616-02320 GEOTEXTILES 505.200 m2

48 616-06405 RIPRAP, REVETMENT 530.500 Mg
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49 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
50 621-02770 EROSION CONTROL BLANKET 631.550 m2
51 621-06560 MULCHED SEEDING, U 3,992.000 m2
52 621-06567 WATER 212.900 kL
53 621-06574 SODDING 69.870 m2
54 621-06575 SODDING, NURSERY 11,666.000 m2
55 703-51030 REINFORCING STEEL 4,422.000 kg
56 709-51821 SURFACE SEAL LUMP LUMP
57 714-44240 CONCRETE, A, STRUCTURES 124.510 m3
58 715-03025 SANITARY MANHOLE 4.000 EACH
59 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 12.600 m

60 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 2,502.900 m

61 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 4.000 m

62 715-05128 PIPE, TYPE 1, CIRCULAR, 1200 mm 15.800 m

63 715-05141 PIPE, TYPE 1, CIRCULAR, 2100 mm 47.000 m

64 715-05146 PIPE, TYPE 2, CIRCULAR, 150 mm 6.200 m

65 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 867.700 m

66 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 209.500 m

67 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 90.600 m

68 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 58.400 m

69 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 96.200 m

70 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 115.500 m

71 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 7.100 m

72 715-05408 PIPE, SANITARY SEWER, 200 mm 82.800 m

73 715-07150 CONCRETE ANCHOR, 2100 mm 2.000 EACH
74 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 330.800 Mg
75 715-46000 PIPE END SECTION, 300 mm 1.000 EACH
76 715-46005 PIPE END SECTION, 375 mm 9.000 EACH
77 715-46010 PIPE END SECTION, 450 mm 3.000 EACH
78 715-46030 PIPE END SECTION, 750 mm 1.000 EACH
79 715-46040 PIPE END SECTION, 900 mm 1.000 EACH
80 715-91584 PIPE, PVC, 38 mm 5.600 m

81 715-97544 PIPE, DUCTILE IRON, 200 mm 3.500 m

82 718-52610 AGGREGATE FOR UNDERDRAINS 453.560 m3
83 718-99153 GEOTEXTILES FOR UNDERDRAIN 6,831.780 m2
84 720-44000 CASTING, ADJUST TO GRADE 17.000 EACH
85 720-44015 CASTING, 2, FURNISH AND ADJUST TO GRADE 1.000 EACH
86 720-45030 INLET, E7 6.000 EACH
87 720-45035 INLET, F7 2.000 EACH
88 720-45045 INLET, J10 20.000 EACH
89 720-45055 INLET, M10 43.000 EACH
90 720-45155 INLET, M10, MODIFIED 2.000 EACH
91 720-45250 CATCH BASIN, K10 2.000 EACH
92 720-45410 MANHOLE, C4 6.000 EACH
93 720-45415 MANHOLE, D4 3.000 EACH
94 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 5.000 m

95 720-91110 MANHOLE, N4 1.000 EACH
96 720-93501 MANHOLE, L4 1.000 EACH
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97 720-98174 INLET, B15 3.000 EACH
98 720-98555 INLET, C15 12.000 EACH
99 728-98377 MASONRY COATING LUMP LUMP
100 732-08419 MODULAR BLOCK WALL 95.700 m2
101 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 73.100 m2
102 732-08421 MODULAR BLOCK WALL ERECTION 168.800 m2
103 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 16.000 EACH
104 801-01506 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (RXR) 2.000 EACH
105 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
106 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 2,904.200 m
107 801-06625 DETOUR ROUTE MARKER ASSEMBLY 21.000 EACH
108 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
109 801-06775 MAINTAINING TRAFFIC LUMP LUMP
110 801-07118 BARRICADE, 111-A 12.000 m
111 801-07119 BARRICADE, 111-B 4.000 m
112 801-07612 TEMPORARY PAVEMENT MARKING, 600 mm 73.300 m
113 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 142.300 m
114 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
115 802-07125 SIGN, DOUBLE FACED, SHEET, ENCAPSULATED LENS, WITH LEGEND, 0.150 m2
116 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 20.590 m2
117 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 7.640 m2
118 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 6.840 m2
119 804-06740 DELINEATOR WITH POST, D2 4.000 EACH
120 805-01816 SIGNAL SUPPORT FOUNDATION, 900 mm X 900 mm X 2500 mm 2.000 EACH
121 805-01842 HANDHOLE, SIGNAL 7.000 EACH
122 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 2.000 EACH
123 805-02036 SIGNAL CANTILEVER STRUCTURE, 4.6 m ARM 1.000 EACH
124 805-02069 SIGNAL CANTILEVER STRUCTURE, 7.6 m 1.000 EACH
125 805-02072 SIGNAL CANTILEVER STRUCTURE, 9.1 m ARM 2.000 EACH
126 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 12.000 EACH
127 805-02202 SIGNAL DETECTOR HOUSING, DOUBLE 4.000 EACH
128 805-02855 SIGNAL SUPPORT FOUNDATION, 750 mm X 750 mm X 1850 mm 3.000 EACH
129 805-02920 SIGNAL CANTILEVER STRUCTURE, 9.1 m ARM AND 9.1 m ARM 1.000 EACH
130 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 255.000 m
131 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 2.000 EACH
132 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 12.000 EACH
133 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 4.000 EACH
134 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 4.000 EACH
135 805-78370 PEDESTRIAN PUSH BUTTON 12.000 EACH
136 805-78412 SIGNAL PEDESTAL, 2.7 m 6.000 EACH
137 805-78445 SIGNAL SERVICE 3.000 EACH
138 805-78467 SIGNAL CABLE, 3C 8GA. 50.000 m
139 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,835.000 m
140 805-78480 SIGNAL CABLE, 3C 14GA. 362.000 m
141 805-78485 SIGNAL CABLE, 5C 14GA. 780.000 m
142 805-78490 SIGNAL CABLE, 7C 14GA. 120.000 m
143 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,078.000 m
144 805-78785 SIGNAL DETECTOR HOUSING 4.000 EACH
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CALL ORDER : 200 CONTRACT ID : R -28549-A
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRUCTION

145 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 580.000 m
146 805-78900 PEDESTAL FOUNDATION, A 6.000 EACH
147 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
148 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 5.000 EACH
149 805-95296 SIGNAL HEADS, TEMPORARY, INSTALL LUMP LUMP
150 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 6.600 m2
151 808-06368 TRANSVERSE MARKING, REMOVE 7.200 m
152 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 3,676.100 m
153 808-06716 LINE, REMOVE 6.400 m
154 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 1,988.800 m
155 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 241.000 m
156 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 95.000 m
157 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 445.400 m
158 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 22.000 EACH
159 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 14.000 EACH
160 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH
161 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 1,204.700 m
162 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
163 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
164 202-86946 HANDHOLE, REMOVE 1.000 EACH
165 202-90277 DETECTOR HOUSING, REMOVE 3.000 EACH
166 805-01842 HANDHOLE, SIGNAL 1.000 EACH
167 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 2.000 EACH
168 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 2.000 EACH
169 805-02202 SIGNAL DETECTOR HOUSING, DOUBLE 1.000 EACH
170 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 9.000 m
171 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 4.000 EACH
172 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 4.000 EACH
173 805-78370 PEDESTRIAN PUSH BUTTON 2.000 EACH
174 805-78412 SIGNAL PEDESTAL, 2.7 m 2.000 EACH
175 805-78445 SIGNAL SERVICE 1.000 EACH
176 805-78467 SIGNAL CABLE, 3C 8GA. 22.000 m
177 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 455.000 m
178 805-78480 SIGNAL CABLE, 3C 14GA. 70.000 m
179 805-78485 SIGNAL CABLE, 5C 14CGA. 75.000 m
180 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 775.000 m
181 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
182 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 145.000 m

183 805-78900 PEDESTAL FOUNDATION, A 2.000 EACH
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CALL ORDER : 210 CONTRACT ID : R -28558-A
LETTING DATE :

SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 15.000 MOS

3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02241 GUARDRAIL, REMOVE 470.000 LFT

9 202-52710 SIDEWALK, CONCRETE, REMOVE 290.000 SYS

10 202-91385 INLET, REMOVE 18.000 EACH
11 202-93047 MANHOLE, REMOVE 4.000 EACH
12 202-96133 PIPE, REMOVE 1,941.000 LFT

13 202-99187 FENCE, FARM FIELD, REMOVE 527.000 LFT

14 203-02000 EXCAVATION, COMMON 18,205.000 CYS

15 205-06933 TEMPORARY DITCH INLET PROTECTION 40.000 EACH
16 205-06937 TEMPORARY SILT FENCE 1,040.000 LFT

17 207-08263 SUBGRADE TREATMENT, TYPE IA 26,073.000 SYS

18 211-07454 STRUCTURE BACKFILL 20,555.000 CYS

19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,190.000 TON
20 303-07449 COMPACTED AGGREGATE, NO. 73 17.000 TON
21 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 100.000 TON
22 306-08033 MILLING, ASPHALT, 1 IN. 770.000 SYS
23 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 1,705.000 TON
24 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 2,840.000 TON

25 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 8,850.000 TON

26 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 4,670.000 TON

27 406-05520 ASPHALT FOR TACK COAT 23.000 TON

28 601-06035 GUARDRAIL, RESET 12.500 LFT

29 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
30 603-06040 FENCE, FARM FIELD, 47 IN. 527.000 LFT
31 604-07896 CURB RAMP, CONCRETE, B 68.000 SYS
32 604-07901 CURB RAMP, CONCRETE, G 40.000 SYS

33 604-07902 CURB RAMP, CONCRETE, H 39.000 SYS

34 604-91531 SIDEWALK, CONCRETE, 4 IN. 2,932.000 SYS
35 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 4,626.000 LFT
36 610-07486 HVMA FOR APPROACHES, TYPE A 2,435.000 TON

37 610-07712 PCCP FOR APPROACHES, 6 IN. 3,354.000 SYS

38 611-06497 MAILBOX ASSEMBLY, SINGLE 52.000 EACH
39 615-06490 RIGHT OF WAY MARKER 53.000 EACH
40 615-06505 MONUMENT, B 3.000 EACH
41 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
42 616-02320 GEOTEXTILES 528.000 SYS
43 616-05688 RIPRAP, CLASS 1 70.000 TON
44 616-06405 RIPRAP, REVETMENT 445.000 TON
45 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
46 621-06545 FERTILIZER 0.100 TON
47 621-06557 SEED MIXTURE, T 61.000 LBS

48 621-06565 MULCHING MATERIAL 1.500 TON
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CALL ORDER : 210 CONTRACT ID : R -28558-A
LETTING DATE :

SECTION NO. 0001 ROAD REHABILITATION

49 621-06567 WATER 30.000 KGAL
50 621-06575 SODDING, NURSERY 7,365.000 SYS
51 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 6,840.000 LFT
52 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 2,443.000 LFT
53 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 6.000 LFT
54 715-05159 PIPE, TYPE 2, CIRCULAR, 42 IN. 3,751.000 LFT
55 715-05408 PIPE, SANITARY SEWER, 8 IN. 41.000 LFT
56 715-05842 CONCRETE ANCHOR, 42 IN. 1.000 EACH
57 718-52610 AGGREGATE FOR UNDERDRAINS 620.000 CYS
58 718-99153 GEOTEXTILES FOR UNDERDRAIN 7,530.000 SYS
59 720-44000 CASTING, ADJUST TO GRADE 18.000 EACH
60 720-45035 INLET, F7 3.000 EACH
61 720-45045 INLET, J10 9.000 EACH
62 720-45055 INLET, M10 9.000 EACH
63 720-45250 CATCH BASIN, K10 4.000 EACH
64 720-45275 PIPE CATCH BASIN, 24 IN. 17.000 EACH
65 720-45410 MANHOLE, C4 1.000 EACH
66 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 1.000 LFT
67 720-91352 CATCH BASIN, F7 3.000 EACH
68 720-93501 MANHOLE, L4 2.000 EACH
69 720-94612 MANHOLE, K4 17.000 EACH
70 720-95422 MANHOLE, J4 1.000 EACH
71 720-98174 INLET, B15 3.000 EACH
72 720-98555 INLET, C15 1.000 EACH
73 720-99417 CATCH BASIN, C15 4.000 EACH
74 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
75 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,500.000 LFT
76 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,500.000 LFT
77 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 108.000 LFT
78 801-06625 DETOUR ROUTE MARKER ASSEMBLY 28.000 EACH
79 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
80 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
81 801-06775 MAINTAINING TRAFFIC LUMP LUMP
82 801-07119 BARRICADE, 111-B 132.000 LFT
83 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 339.000 LFT
84 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 119.000 SFT
85 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 34.000 SFT
86 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 48.400 SFT
87 805-01842 HANDHOLE, SIGNAL 2.000 EACH
88 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 260.000 LFT
89 805-06595 CONDUIT, PVC, 2 IN. 3,509.000 LFT
90 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 172.000 LFT
91 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,110.000 LFT
92 805-78746 PREFORMED LOOP DETECTORS 68.000 LFT
93 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 64.000 LFT
94 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 1.000 EACH
95 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 1,570.000 LFT

96 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 255.000 LFT
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CALL ORDER : 210 CONTRACT ID : R -28558-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROAD REHABILITATION

97 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 5,214.000 LFT
98 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 135.000 LFT
99 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 165.000 LFT
100 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 580.000 LFT
101 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 2.000 EACH
102 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 3.000 EACH

103 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 770.000 LFT
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CALL ORDER 230 CONTRACT ID : R -28661-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

1 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
2 621-06559 MULCHED SEEDING, R 4,047.000 SYS
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CALL ORDER : 240 CONTRACT ID : R -28728-A
LETTING DATE :

SECTION NO. 0001 RECONSTRUCTION OF PARK ENTRANCE AND PARKING LOT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 10.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 20.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 4,870.850 SYS
12 202-02272 PAVED SIDE DITCH, REMOVE 152.610 LFT
13 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
14 202-06542 RELOCATE 1.000 EACH
15 202-95579 SERVICE POINT, REMOVE 1.000 EACH
16 203-02000 EXCAVATION, COMMON 37,695.800 CYS
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 86.400 TON
18 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
19 205-06937 TEMPORARY SILT FENCE 966.400 LFT
20 211-07454 STRUCTURE BACKFILL 15.700 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,130.850 TON
22 303-07449 COMPACTED AGGREGATE, NO. 73 41.120 TON
23 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,992.810 SYS
24 402-07433 HVMA SURFACE, TYPE B 2,183.800 TON
25 402-07441 HVA BASE, TYPE B 3,383.500 TON
26 402-07451 HMA, TYPE B, WEDGE AND LEVEL 378.200 TON
27 406-05520 ASPHALT FOR TACK COAT 14.100 TON
28 502-06457 PCCP, 9 IN. 586.330 SYS
29 603-04255 GATE 3.000 EACH
30 603-04255 GATE 6.000 EACH
31 604-06070 SIDEWALK, CONCRETE 1,152.730 SYS
32 604-07904 CURB RAMP, CONCRETE, L 62.520 SYS
33 604-44251 STEPS, CONCRETE 1.330 CYS
34 605-06120 CURB, CONCRETE 2,150.640 LFT
35 605-06121 CURB, CONCRETE, B 191.640 LFT
36 605-06125 CURB, CONCRETE, MODIFIED 468.930 LFT
37 610-07487 HMA FOR APPROACHES, TYPE B 34.130 TON
38 615-06496 PARKING BARRIER 11.000 EACH
39 616-02320 GEOTEXTILES 14,803.300 SYS
40 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
41 621-06559 MULCHED SEEDING, R 100.000 SYS
42 621-08161 PERMANENT TURF REINFORCEMENT MAT 606.880 SYS
43 621-98038 MULCH, HARDWOOD SHREDDED BARK 10.400 CYS
44 622-05626 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, OVER 72 TO 7.000 EACH
45 622-05626 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, OVER 72 TO 11.000 EACH
46 622-05640 PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN. 24.000 EACH
47 622-05640 PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN. 38.000 EACH

48 622-05640 PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN. 19.000 EACH
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CALL ORDER : 240 CONTRACT ID : R -28728-A
LETTING DATE :

SECTION NO. 0001 RECONSTRUCTION OF PARK ENTRANCE AND PARKING LOT

49 622-05640 PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN. 28.000 EACH
50 622-05640 PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN. 40.000 EACH
51 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN. 3.000 EACH
52 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN. 12.000 EACH
53 622-05654 PLANT, PERENNIAL 20.000 EACH
54 622-05654 PLANT, PERENNIAL 9.000 EACH
55 622-05654 PLANT, PERENNIAL 29.000 EACH
56 622-05654 PLANT, PERENNIAL 30.000 EACH
57 622-05654 PLANT, PERENNIAL 63.000 EACH
58 622-05654 PLANT, PERENNIAL 59.000 EACH
59 704-04850 CONCRETE 19.610 SYS
60 714-04802 CONCRETE MODULAR BLOCK WALL 34.600 SYS
61 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 182.000 LFT
62 715-05711 PIPE, SANITARY SEWER, 6 IN. 396.000 LFT
63 715-07073 WATER LINE 569.000 LFT
64 715-46000 PIPE END SECTION, 12 IN. 6.000 EACH
65 720-04682 INLET, 1.000 EACH
66 720-45030 INLET, E7 1.000 EACH
67 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
68 801-06645 CONSTRUCTION SIGN, B 1.000 EACH
69 801-06710 FLASHING ARROW SIGN 280.000 DAY
70 801-06775 MAINTAINING TRAFFIC LUMP LUMP
71 801-07118 BARRICADE, 111-A 120.000 LFT
72 802-03896 BOLLARD 4.000 EACH
73 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 86.500 SFT
74 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 44 .000 SFT
75 805-04973 CONDUIT 100.000 LFT
76 805-06600 CONDUIT, PVC, 3 IN. 800.000 LFT
77 805-86843 WIRE, NO. 4 COPPER, 1C 300.000 LFT
78 805-90737 TELEPHONE SERVICE 1.000 EACH
79 805-95568 CONDUIT, PVC, 4 IN. 80.000 LFT
80 805-95888 WIRE, NO. 8 COPPER, 1C 100.000 LFT
81 805-95889 WIRE, NO. 10 COPPER, 1C 1,650.000 LFT
82 807-02191 HANDHOLE, LIGHTING 2.000 EACH
83 807-02194 SERVICE POINT, Il, MODIFIED 1.000 EACH
84 807-02194 SERVICE POINT, Il, MODIFIED 1.000 EACH
85 807-02194 SERVICE POINT, Il, MODIFIED 1.000 EACH
86 807-02194 SERVICE POINT, Il, MODIFIED 1.000 EACH
87 807-02194 SERVICE POINT, Il, MODIFIED 1.000 EACH
88 807-02194 SERVICE POINT, Il, MODIFIED 1.000 EACH
89 807-02560 ELECTRICAL WORK LUMP LUMP
90 807-03972 CONDUIT, PVC, 1 IN., SCHEDULE 40, FOR ELECTRIC 550.000 LFT
91 807-04651 WIRE 2,100.000 LFT
92 807-04651 WIRE 600.000 LFT
93 807-04651 WIRE 900.000 LFT
94 807-04654 LIGHT POLE 2.000 EACH
95 807-04962 LIGHT 4.000 EACH

96 807-08214 CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC 1,050.000 LFT



SCHEDULE OF PAY ITEMS PAGE 26

CALL ORDER : 240 CONTRACT ID : R -28728-A
LETTING DATE :

SECTION NO. 0001 RECONSTRUCTION OF PARK ENTRANCE AND PARKING LOT

97 807-95078 TRANSFORMER BASE 7.000 EACH
98 807-95078 TRANSFORMER BASE 1.000 EACH
99 808-02977 TRANSVERSE MARKING, THERMOPLASTIC, BIKE SYMBOL 11.000 EACH
100 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,454.300 LFT
101 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. 226.770 LFT
102 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 9,631.900 LFT
103 808-96075 LINE, THERMOPLASTIC, BROKEN, WHITE, 6 IN. 220.240 LFT

104 808-97664 PAVEMENT MESSAGE MARKINGS THERMOPLASTIC, HANDICAP SYMBOL 11.000 EACH
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CALL ORDER : 250 CONTRACT ID : R -28753-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
1 105-07039 FIELD OFFICE, B 2.000 MOS
2 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
3 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 203-02000 EXCAVATION, COMMON 45.000 CYS
6 203-02080 LINEAR GRADING 0.050 MILE
7 207-08268 SUBGRADE TREATMENT, TYPE 1V 200.000 SYS
8 210-06369 SAW CUT 200.000 LFT
9 303-07449 COMPACTED AGGREGATE, NO. 73 44 .000 TON
10 304-07493 WIDENING WITH HMA, TYPE B 107.500 TON
11 402-07433 HMA SURFACE, TYPE B 10.000 TON
12 402-07438 HMA INTERMEDIATE, TYPE B 16.000 TON
13 605-06121 CURB, CONCRETE, B 190.000 LFT
14 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
16 802-02489 SIGN POST, SQUARE, REINFORCED ANCHOR BASE 72.000 LFT
17 802-07060 SIGN, SHEET, RELOCATE 8.000 EACH
18 804-06771 DELINEATOR POST, FLEXIBLE 28.000 EACH
19 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 150.000 LFT
20 808-06716 LINE, REMOVE 500.000 LFT
21 808-75205 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 800.000 LFT
22 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 500.000 LFT
23 808-75247 LINE, THERMOPLASTIC, SOLID, YELLOW, 6 IN. 150.000 LFT
24 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 34.000 EACH
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CALL ORDER : 300 CONTRACT ID : RS-28338-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-07038 FIELD OFFICE, A 6.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
6 105-08523 RADIO SERVICE 6.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-02279 CURB AND GUTTER, REMOVE 297.300 LFT
13 202-52710 SIDEWALK, CONCRETE, REMOVE 179.300 SYS
14 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
15 303-07449 COMPACTED AGGREGATE, NO. 73 40.000 TON
16 304-07490 HMA PATCHING, TYPE B 218.000 TON
17 306-08043 MILLING, TRANSITION 142.500 SYS
18 306-08432 MILLING, APPROACH 1,560.000 SYS
19 306-08563 MILLING ASPHALT, 1 1/4 IN. 27,267.000 SYS
20 401-07333 QC/QA-HMA, 2, 76, SURFACE, 9.5 mm 2,249.500 TON
21 406-05520 ASPHALT FOR TACK COAT 7.000 TON
22 604-07894 CURB RAMP, CONCRETE, A 53.000 SYS
23 604-07896 CURB RAMP, CONCRETE, B 126.300 SYS
24 605-06140 CURB AND GUTTER, CONCRETE 297.300 LFT
25 610-07487 HMA FOR APPROACHES, TYPE B 128.700 TON
26 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
27 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
28 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
29 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,231.000 LFT
30 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,231.000 LFT
31 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 147.000 LFT
32 801-06640 CONSTRUCTION SIGN, A 34.000 EACH
33 801-06710 FLASHING ARROW SIGN 20.000 DAY
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN. 147.000 LFT
36 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 21.000 SFT
37 805-01479 CONTROLLER CABINET FOUNDATION, P1, MODIFIED 4.000 EACH
38 805-01842 HANDHOLE, SIGNAL 6.000 EACH
39 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 1.000 EACH
40 805-02032 PEDESTRIAN SIGNAL HEAD, 12 IN., RELOCATE 4.000 EACH
41 805-02202 SIGNAL DETECTOR HOUSING, DOUBLE 3.000 EACH
42 805-02266 LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN. 64.000 EACH
43 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 310.000 LFT
44 805-78106 CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE 1.000 EACH
45 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 3.000 EACH
46 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 2.000 EACH
47 805-78370 PEDESTRIAN PUSH BUTTON 20.000 EACH
48 805-78445 SIGNAL SERVICE 1.000 EACH
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49 805-78467 SIGNAL CABLE, 3C 8GA. 185.000 LFT
50 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 6,850.000 LFT
51 805-78480 SIGNAL CABLE, 3C 14GA. 1,690.000 LFT
52 805-78490 SIGNAL CABLE, 7C 14GA. 110.000 LFT
53 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,180.000 LFT
54 805-78785 SIGNAL DETECTOR HOUSING 7.000 EACH
55 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,180.000 LFT
56 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 7.000 EACH
57 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 25.200 SYS
58 808-06368 TRANSVERSE MARKING, REMOVE 530.000 LFT
59 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,090.000 LFT
60 808-06716 LINE, REMOVE 3,095.000 LFT
61 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 894.000 LFT
62 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 11,114.000 LFT
63 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 494 .000 LFT
64 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 696.000 LFT
65 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 10.000 EACH
66 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 10.000 EACH
67 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 31.000 EACH

68 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 31.000 EACH






